

Frontline Data Management

March 20, 2026

Agency Name: City of Lethbridge

Attn: Christopher Hewitt

Agency Address: 910 4 Avenue Sout, Lethbridge, AB

Re: Parcel Addressing RFP

Dear Buyer,

Our team at Frontline Data Management is a small group of GIS and data science professionals with expertise and experience in municipal government work. Our team members have extensive knowledge of the ESRI suite of projects and familiarity with Python scripting in GIS applications. We have previously worked with the City of Toronto to create a standardized system for submission of annual reports on contamination within municipal rights-of-way. We have created data pipelines and ensured consistency and governance across multiple systems in the past. Our team also has experience with automating data processing, such as the distillery district in Toronto, Ontario, where we built scripts to process millions of lines of parking data. We also have experience in updating municipal GIS network systems to ensure data accuracy.

Our bid response is complete and attached below. We are looking forward to partnering with the City of Lethbridge on this project.

Charlotte Arruda, Sarah Cloughley, Gabriel Joakim, and Charlotte Petkovic

Principal Consultants

Frontline Data Management

Table of Contents

Table of Contents	2
Project Plan	3
Work Approach	3
Phase 1: Assessment and Recommendations	3
Phase 2: Development and Implementation	5
Phase 3: Training and Knowledge Transfer	8
Risk Mitigation.....	9
Project Schedule	11
Pricing	13
Experience and Qualifications	14
Corporate Overview	14
Project Team	14
Sarah Cloughley	14
Gabriel Joakim.....	15
Charlotte Arruda	15
Charlotte Petkovic	16
Relevant Projects.....	16
Redevelopment of Data Processing Scripts.....	16
Web App Development	17
Internal Data Query Pipeline	17
Municipal Water Network Mapping Project	17
Environmental Monitoring Report Standardization	18
References.....	19
Appendix A: Certificate of Insurance	21

Project Plan

Work Approach

The team plans to address each of the significant challenges that the City of Lethbridge has identified with their parcel and addressing processes, following the phased approach outlined in Appendix A of the RFP document.

The following is a list of the challenges that this proposal addresses:

1. Lack of addressing standards and governance, and disconnects between ROLLs, parcels, and spatial data
2. Insufficient categories in Tempest, affecting Emergency Services' accuracy
3. Gaps in data sharing and integration with Emergency Services systems
4. Manual, error-prone processes
5. Siloed responsibilities and unclear accountabilities

Phase 1: Assessment and Recommendations

Challenge 1

To support the objectives of developing and implementing standardized addressing protocols, enhancing integration between addressing data and spatial systems, and improving automation while reducing manual errors, a formalized addressing protocol will be established. This will include clear procedures for assigning and updating municipal addresses.

Additionally, a centralized addressing dataset will be developed linking all relevant municipal systems through a unique Address ID. The dataset should include ROLL numbers, municipal addresses, address points and parcel polygons. Integrating these components will improve consistency, reduce duplication, and enhance communication across municipal departments.

To increase usability, a consolidated GIS dashboard will be implemented. The dashboard will combine spatial and tabular data allowing municipal users to edit and validate address information within one platform. This will ensure data quality by reducing errors and inconsistencies within the addressing system with automated validation rules.

A RACI chart will be developed for addressing processes including tasks and roles. The chart will clearly outline the implementation plan for addressing standards and workflows to ensure all necessary steps are taken, and work is completed efficiently.

Challenge 2

NENA (National Emergency Number Association) is a North American organization for 9-1-1 operations and technology.¹ They developed the CLDXF-CA (Canadian Civic Location Data Exchange Format Standard) for formatting civic location data in NENA Next Generation 9-1-1 (NG9-1-1) systems. NG9-1-1 is a new 9-1-1 routing system that is replacing the existing system, NENA Enhanced 9-1-1 (E9-1-1), as of 2024.² Whereas E9-1-1 relies solely on a table-based system with listings of civic addresses and their corresponding Public Safety Answering Point (PSAP), NG9-1-1 collects the coordinates of the calling device.² This allows for geoprocessing-enabled routing, which is not only more accurate, but also saves time by removing the need to convert to a civic address.² Besides the additional data of latitude and longitude of the caller, NG9-1-1 also requires the following data layers: Road Centerlines, Site/Structure Address Points, Emergency Services Boundaries (confidential 9-1-1 specific layer), PSAP Boundaries (confidential 9-1-1 specific layer), and Provisioning Boundaries.²

According to Esri Canada, it's likely that current GIS datasets can be expanded to fit NG9-1-1 requirements, and a full overhaul shouldn't be required if all systems (including CAD, Computer Aided Dispatch) can support latitude and longitude data.² Municipal, regional, or provincial governments may already have existing records of the required data and/or provide funding to cover the costs of collecting this data.²

We plan to conduct a comprehensive gap assessment between the municipality's current addressing and geospatial datasets and the requirements of CLDXF-CA. This will compare the existing parcels, addresses, and layers with the schema and attributes defined in NG9-1-1. The result will be an analysis that documents which fields and/or datasets must be added or updated to match the CLDXF-CA, specifically focusing on modifying existing Tempest and CAD configurations.

Challenge 3

A preliminary technical discovery phase will be conducted to identify integration options within Tempest and CAD. Tempest was designed primarily for permits, taxation, bylaws, and administrative records, while CAD was designed for real-time dispatch and routing logic. This process will involve reviewing documentation, system configuration settings, and developer resources to determine any application programming interfaces (APIs) or data services that are supported by these platforms. If applicable, we will contact CentralSquare Technologies, the developer of Tempest, to inquire about how best to move forward. The outcome of this assessment will be an integration architecture diagram, outlining how address updates can be transmitted between Tempest and CAD for synchronization purposes.

¹ Harris, 2025

² "Next Generation 9-1-1 in Canada: Frequently Asked Questions", n.d.

Challenge 4

To identify gaps in workflows, our team intends to collect survey data using 123Survey regarding the current GIS processes. We intend to ask questions regarding current GIS challenges, particular locations that provide challenges, and current workload challenges.

In the second part of Challenge-Identification, we will meet with City of Lethbridge team members and conduct one-on-one interviews. The purpose of these meetings is to have the members walk through a typical GIS task that they would conduct manually. These walkthroughs will be transcribed to make sure each step is appropriately accounted for and will be used in Phase 2 of the project to build the appropriate GIS scripts for the city. We expect that these walkthrough interviews will cover topics related to current manual driveway digitization, current ROLL and postal code joining, and other GIS related tasks.

Challenge 5

Our team will define several discrete user categories within the internal GIS platform, each with clearly assigned responsibilities and permissions. This structure will be informed by a comprehensive review of which departments make use of the addressing system and their needs, which will be used to assign user categories. Update requests will be supported for both field users and planning/building departments, ensuring that those closest to the data can initiate necessary changes. Emergency Services will be granted access to process and utilize the data for operational purposes but will not have permissions to directly update the datasets, preserving data integrity and governance.

Phase 2: Development and Implementation

Challenge 1

A standardized addressing system will be developed and deployed as an interactive GIS dashboard. The dashboard will include a dataset with defined parameters and associated spatial components displayed in an interactive map. The system will include standardized fields to ensure data quality, including consistent formatting rules such as no abbreviations, standardized capitalization, date formats, special characters, and spacing.

The addressing system will be structurally similar to the Information Services Corporation of Saskatchewan Civic Address Registry dataset, which provides precise location information for addresses and access points through centralized data management and continuous monitoring.³ It will also align with the NG9-1-1 GIS data standards established by the National Emergency Number Association to support emergency response services and public

³ Saskatchewan Registry Services, 2026

safety GIS layers.⁴ Standardizing the addressing system will improve data quality, enhance clarity, and streamline municipal workflows.

To implement the recommendations provided in phase one, the team proposes the following steps to create the addressing system. A formal procedure will be developed for address assignment and updates, including clearly defined roles and responsibilities, supported by a RACI chart. In addition, formal monitoring and updating procedures will be established, incorporating continuous update schedules and defined triggers for when updates are required. Required data fields, formatting rules, and naming conventions will be clearly defined to ensure consistency across systems, and all processes will be designed to ensure compliance with NG9-1-1 standards.

Next, a formal addressing policy will be developed and implemented, and the new standards and workflows will be communicated to all relevant staff to ensure consistent adoption across the organization. Then, existing datasets will be reviewed, and a centralized dataset will be created to link ROLL numbers, parcels, and address data using a unique Address ID. An interactive GIS dashboard will be developed to enable spatial visualization of address parcels and related data, and dataset validation rules will be applied to ensure data accuracy and consistency. Finally, errors will be identified and corrected, and duplicates will be removed to improve overall data quality. All data will be aligned with the new addressing standards, and spatial data will be updated and properly linked to the centralized dataset.

Challenge 2

Based on the findings of the gap assessment from Phase 1, we will gather any missing attributes and layers from municipal, regional, and/or provincial partners and expand Tempest's and CAD's data models to include this additional data. To quicken this process and maintain existing systems, emphasis will be placed on enhancing the data models rather than replacing them. The new configurations will involve adding new data fields for latitude and longitude, as well as the Road Centerlines, Site/Structure Address Points, Emergency Services Boundaries, PSAP Boundaries, and Provisioning Boundaries layers as described in Phase 1. By incorporating these attributes directly into Tempest and CAD, the municipality can ensure that its data models support existing administrative workflows while also adapting to the requirements of NG9-1-1 systems.

Challenge 3

To solve gaps in data sharing and integration between municipal systems and Emergency Services, we will develop an event-driven integration module to automatically transfer data from Tempest to CAD based on the diagram created in Phase 1. This module will detect updates to parcels or address data in Tempest (such as creating or modifying records) and funnel these

⁴ Nussman, 2026

changes through a data pipeline. Depending on the capabilities of the systems identified in Phase 1, change detection will be implemented using mechanisms such as API-based webhooks, database triggers, or event processors such as Apache Kafka, and data exchange will take place through RESTful API calls using JSON-based payloads. Within this pipeline, the records will be formatted to match the CAD schema via ArcGIS. By establishing this near-real time automated synchronization process, the municipality will improve Emergency Services' data accuracy while maintaining alignment across departments without needing manual data transfers.

Challenge 4

From a combination of the Gaps Identification and GIS Process walkthrough in Phase 1, our team intends to generate a series of scripts using a combination of Python and the ArcPy library to automate tasks. The specifics of what scripts will be developed will be determined from the information collected in Phase 1. We believe ArcPy will provide the best option for script writing as the current systems used by the City of Lethbridge already incorporate ArcGIS (such as ROLL numbers).

A potential integration into the city's current GIS solutions is using Ecopia AI for generating land use and 3D building datasets. We believe the implementation of a third-party would help to solve manual, error-prone processes and siloing of responsibility. Since a third party would be generating datasets, the city would be relieved of the responsibility of maintaining said datasets, and there would no longer be manual processes.⁵ This would allow the team more time to focus on data quality checks and maintenance, rather than data-creation, which is currently quite manual. Similar reasoning is also believed to be applicable to the siloing of responsibilities that is currently occurring.

We recognize that there are cost concerns with incorporating third parties. Exact cost estimates are unknown currently. However, similar sized cities such as Peterborough, Ontario have incorporated this technology into their workflows with success.⁶ As such, we believe the usage of Ecopia AI is within reason for Lethbridge. This dataset usage is an optional addition where our team would facilitate the setup and usage of Ecopia AI into the city's existing technical ecosystem and can be discussed and negotiated further upon request.

Challenge 5

Our plan is to implement a hub-and-spoke model for assigning GIS responsibilities, where a core team manages data governance and standards while supporting users across departments. In collaboration with the City of Lethbridge's IT department, we will establish a centralized GIS database that serves as the authoritative source for all addressing and spatial data. This system will enable users from different departments to access consistent information,

⁵ Darin et al. 2024

⁶ Davey, 2023

ask questions, and collaborate more effectively, while also ensuring that data is aligned with established standards.⁷

Phase 3: Training and Knowledge Transfer

Challenge 1

Training and workflow documentation will be provided to relevant municipal staff to ensure consistent use and understanding of the new system. Training will be tailored to specific user roles, including GIS staff responsible for data input and maintenance, staff responsible for reviewing and approving addresses, and municipal staff who rely on address data, such as planners and emergency services. Supporting documentation will include addressing standards and formatting guidelines, workflows for updating and maintaining data, and dashboard user guides.

Challenge 2

Comprehensive documentation will be developed to support the adoption of NG9-1-1 and CLDXF-CA compliant data standards. This documentation will outline the updated addressing requirements, including newly added layers and attributes. Additionally, clear workflows will be set out for creating, modifying, and validating address data in Tempest, ensuring that future updates stay compliant with these standards. Training sessions will be delivered to both municipal staff and Emergency Services personnel to ensure a clear understanding of the updated data structures and methods for maintaining them. For municipal staff, the training will focus on correctly inputting and maintaining address data in Tempest. For Emergency Services, training will emphasize how these new standards improve accuracy and response time within CAD systems.

Challenge 3

Detailed technical documentation and knowledge transfer sessions will be provided for the automated module. The documentation will describe the full architecture of the module, including an overview of the system architecture, data flow processes, and how updates are detected and synchronized between Tempest and CAD. It will also outline error detection, logging, and retry mechanisms for ensuring reliable data transmission. Technical staff will be trained in both troubleshooting issues and implementing future changes, ensuring that the municipality retains full ownership of the solution.

Challenge 4

We will conduct knowledge transfer sessions with key stakeholders regarding maintenance, usage, and proper procedures when handling the developed scripts. This stage will

⁷ Guy, 2026

also be where our team will set up the scripts effectively. This includes placing them on the proper systems, enabling appropriate access (i.e. users who require access will have access and those who should not, will not have access), and final checks to make sure the scripts operate as intended.

For any new scripts developed by our team, we will also provide walkthrough demonstrations. These demos will provide simplified datasets alongside written walkthroughs to allow team members to better understand the provided scripts and their intended purposes. The expectation is that these demos will allow City of Lethbridge team members to feel more comfortable with the provided scripts and serve as a potential option for troubleshooting should challenges occur later down the line.

Challenge 5

Our group will conduct a change management seminar with senior members of stakeholder departments to introduce and familiarize them with our hub-and-spoke GIS model.⁸ Following this, we will hold targeted informational sessions directly with employees, in conjunction with management, to relay the changes and new responsibilities to all users of the GIS system. Training sessions will explain each user group's specific roles and responsibilities, ensuring that all personnel understand how to interact with the system. Additionally, management-level city employees will receive specialized training on coordinating communication between departments and operating the central data, fulfilling the hub-and-spoke model.

Risk Mitigation

One potential challenge is maintaining data consistency and quality throughout the many data transformations we plan to implement. Integrating legacy datasets with new standards such as NG9-1-1 and automated scripts may reveal discrepancies, missing fields, or duplicated records that could delay implementation. To mitigate these risks, the project will focus heavily on cleaning and validating data in Phase 1, including adding automated validation rules within the GIS dashboard and scripts.

Another issue might be that Tempest and CAD systems were not designed for direct integration. Limitations in documentation or vendor constraints could delay development or require pivots in implementation strategies altogether. To address this, Phase 1 will include an extensive technical discovery phase to identify feasible approaches and reduce the likelihood for major roadblocks during Phase 2.

There are also organizational challenges related to new workflows, ownership of data, and adoption of new standards. Since the project introduces new governance structures, there's a risk that staff may not like these changes and want to adhere to them. This issue can be mitigated

⁸ Nielsen, 2024

through staff engagement in Phase 1, including surveys and interviews, and well as comprehensive training and role-specific onboarding in Phase 3. These actions will ensure that the proposed solutions align with and enhance existing workflows and user needs, increasing buy-in.

Finally, there is a risk related to maintaining long-term sustainability of systems. Without proper knowledge transfer, the City of Lethbridge may struggle to maintain introduced scripts, integrations, or data standards. To combat this, we will ensure ample time for the creation and delivery of technical documents, demonstrations, and training sessions in Phase 3. This will ensure that the project requires minimal external support and ensures the longevity of the implemented solutions.

Project Schedule

Tasks	Sub-tasks	Length of time
Task 1A - Identify gaps in current GIS system	Task 1A-1 - Identifying gaps between Tempest/CAD and CLDXF-CA	35 hours (1 week)
	Task 1A-2 - Comprehensive Assessment of manual GIS Tasks	35 hours (1 week)
	Task 1A-3 - Comprehensive review of department needs	70 hours (2 weeks)
Task 1b - Identify potential solutions for current GIS challenges	Task 1B-1 Identify technical integrations that are compatible with Tempest and CAD	35 hours (1 week)
	Task 1B-2 - Analyze results from Task1A-2	35 hours (1 week)
Task 2 - Development	Task 2A – Gather missing data and expand Tempest and CAD data models	70 hours (2 weeks)
	Task 2B – Synchronize Tempest and CAD data models via an automated, event-driven module	105 hours (3 weeks)
	Task 2C - Writing ArcPy Scripts and testing	175 hours (5 weeks)
	Task 2D - Consulting Ecopia	Concurrent with task 2C
	Task 2E - Develop and communicate new addressing standards	100 Hours (3 weeks)
	Task 2F - Data cleanup, integration, and system development	75 hours (2 weeks)
	Task 2G - Develop hub and spoke system alongside IT department	140 hours (4 Weeks)
Task 3 - Knowledge Transfer	Task 3A – Develop and provide training for CLDXF-CA standards	35 hours (1 week)
	Task 3B – Develop and provide training for maintaining the automated module	35 hours (1 week)

	Task 3C - Develop and provide training for new addressing standards	35 hours (1 week)
	Task 3D - change management seminars	70 hours (2 weeks)

Task	Week 1	Week 2	Week 3	Week 4	Week 5	Week 6	Week 7	Week 8		Legend	
Task 1A-1											
Task 1A-2											
Task 1A-3											
Task 1B-1											
Task 1B-2											
Task 2A											
Task 2B											
Task 2C											
Task 2D											
Task 2E											
Task 2F											
Task 2G											
Task 3A											
Task 3B											
Task 3C											
Task 3D											

Gabriel
Charlotte P
Charlotte A
Sarah

Pricing

All the costs for each task are listed below, priced at a pay rate of \$42.00 per hour. There may be some additional annual costs for using Ecopia AI datasets. While exact costs are unknown at this time, we expect that this cost will be reflected back on taxpayers at an annual rate of \$30-90.

Task	Total Cost
Task 1A - Identify Gaps in current GIS system	\$5,880
Task 1B - Identify potential solutions for current GIS challenges	\$2,940
Task 2 - Development	\$27,930
Task 3 - Knowledge Transfer	\$7,350
Total	\$44,100

Experience and Qualifications

Corporate Overview

Frontline Data Management is a team of experienced GIS entrepreneurs who have come together to work as consultants in the municipal GIS sphere. Our team consists of four partners with varied GIS experience and backgrounds who decided to share our skills and expertise with each other to enable the pursuit of larger projects. After working together on a group project in a GIS course at the University of Waterloo, the four of us decided to continue working together after the successful completion of our project.

Project Team

Sarah Cloughley



Sarah Cloughley is a fourth year Computer Science student at the University of Waterloo, where she is also completing a Diploma of Excellence in Geographic Information Systems (GIS). Her academic background combines software engineering and geospatial analysis, with coursework in Advanced GIS, Spatial Databases, and distributed computing. She is proficient in ArcGIS, QGIS, Python, and PostgreSQL. Sarah also has over two years of professional experience in web development, where she has worked extensively with APIs, database systems, and data pipelines. She has previously designed and implemented data integration workflows and solved data consistency issues across distributed applications.

Within this project, Sarah will be responsible for technical integrations and data architecture. Her responsibilities will include evaluating technical integration options between Tempest and Computer Aided Dispatch and implementing the event-driven module. She will also develop technical documentation and deliver knowledge transfer sessions to municipal staff.

Gabriel Joakim



Gabriel Joakim is a fourth-year undergraduate at the University of Waterloo, completing a degree in Geomatics with a minor in computing and completing a diploma of excellence in GIS. Their academic background has introduced them to several different GIS techniques and analysis methods, as well as GIS scripting, automation, and workflow design. They also have 1 ½ years of professional experience in web-app development and GIS automation, working with a variety of systems including ArcGIS, PostGIS, GeoDjango, and Pandas/GeoPandas. They have also developed databases for

commercial usage.

Within this project, Gabriel will be responsible for automation and scripting development for GIS tasks. This will include evaluating current GIS needs, writing and developing scripts for GIS analysis, and transferring this knowledge to appropriate stakeholders through a combination of technical documents and walkthrough sessions.

Charlotte Arruda



Charlotte Arruda is a fourth year Planning student at the University of Waterloo, specializing in GIS, with a minor in Geography and Environmental Management and Environment, Resources and Sustainability. She has also worked towards a diploma in Ecological Restoration and Rehabilitation. Charlotte's academic background has enabled her to develop strong skills in ArcGIS, R, QGIS, and spatial statistical analysis. Charlotte also has professional experience working in municipal and provincial systems. In these roles, she has reviewed and

updated environmental and planning policy, mapping, and updating mapping processes to meet current system needs.

Throughout this project, Charlotte will be responsible for developing and implementing new addressing standards. Her responsibilities include leading the development of the new addressing system and policy standards, creating a centralized GIS system where standards can be met, monitored, and updated, and developing a training plan with supporting documentation to ensure all users can effectively use the system.

Charlotte Petkovic



Charlotte Petkovic is a fourth-year Planning student at the University of Waterloo, specializing in GIS. They have experience in GIS with a specific interest in developing accessibility and user-friendliness in GIS platforms. Their work experience has primarily been with municipalities and has involved responding to queries from members of the public and internal/external stakeholders about City projects and zoning, policy, and licensing matters. They have also worked in development review. In their most recent position, Charlotte was involved in updating internal GIS databases at the City of Toronto and facilitating knowledge transfer of operating procedures to future employees.

In this project Charlotte's role will be to liaise with expected user groups of the new addressing format to gather input and feedback and facilitate education of users. They will assist with the development and operation of training sessions and with the reorganization of the City's GIS communications system to facilitate information sharing.

Relevant Projects

Redevelopment of Data Processing Scripts

Client: Distillery District on behalf of BA Group (internal project)

Scope: Redeveloped scripts for processing park trends in the distillery district, after initial scripts were lost during a hacking incident. Minimum documentation for how these scripts originally functioned. Scripts leveraged Pandas and GeoPandas to process millions of lines of data.

Outcome: Client was extremely pleased with the result and asked our team to conduct this analysis again using data from 2020-2024. Additionally, script efficiency increased by approximately 65% over the previous iteration, allowing for faster analysis to be conducted.

Contact Reference: Monique Yu & Cora Freudenberg (GIS@bagroup.com)

Web App Development

Client: Korotu (internal project)

Scope: Designed and implemented a complex web application that handles automatic data uploading and automatic GIS analysis. The implementation used a combination of PostGIS, GeoDjango, and Geoserver, as well as a react frontend to create an application that was seamless for the user to generate multiple analyses for the applications purpose.

Outcome: Prototype was developed and development continues to this day.

Contact Reference: Sean Rudd (CEO@korotu.com)

Internal Data Query Pipeline

Client: Roo (internal project)

Scope: Designed and implemented a multi-stage data pipeline to enable employees to query company data using natural language. The solution leveraged multiple layers, including a relational database, a dbt (Data Build Tool) project, an MCP (Model Context Protocol) server and client, and a large language model (LLM) interpretation agent.

Outcome: Completed on time and within scope, made data transparent for non-technical users and reduced manual SQL queries by ~60%.

Contact Reference: Rick Smith, Staff Software Engineer (engineering@roo.vet)

Municipal Water Network Mapping Project

Client: Region of Waterloo (internal project)

Scope: Updated regional GIS water servicing systems and data by editing and expanding spatial datasets of water servicing networks and linking them to municipal address data. The implementation involved data cleaning on excel and implementation and editing in ArcGIS and a custom internal GIS application.

Outcome: Improved system consistency, and usability, assuring accuracy for every water servicing pipe within the Region of Waterloo.

Contact Reference: Kevin Dolishney, Senior Engineer (kenv234@waterloo.ca)

Environmental Monitoring Report Standardization

Client: City of Toronto (internal project)

Scope: Created guidelines for annual environmental monitoring reports received from consultant partners. Monitoring results for all monitoring wells installed within the City-owned ROW must be shared with the City, and the project served the purpose of aligning the information consultants provided with the City's internal GIS data structure. Created a user-friendly template and checklist intended to simplify report creation and tailoring to the City's needs.

Outcome: Template and checklist created, feedback gathering from consultant partners ongoing. Project completed within the required scope, with some adjustments made due to City requirements for external surveys.

Reference Contact: Jason Li, Environmental Project Manager (jali@cityoftoronto.ca)

References

- CISC Emergency Services Working Group – Next-Generation 9-1-1 mapping and addressing considerations*. Canadian Radio-television and Telecommunications Commission. (2025, February 28). <https://crtc.gc.ca/eng/archive/2025/2025-64.htm>
- Darin, E., Dicko, A. H., Galal, H., Jimenez, R. M., Park, H., Tatem, A. J., & Qader, S. (2024). Mapping refugee populations at high resolution by unlocking humanitarian administrative data. *Journal of International Humanitarian Action*, 9(1), 14. <https://doi.org/10.1186/s41018-024-00157-6>
- Davey, P. (2023, February 13). *Toronto AI mapping firm making waves in US stormwater fee assessments*. <https://esemag.com/stormwater/toronto-ai-mapping-firm-us-stormwater-assessments/>
- Guy, A. (2026, January 8). *5 key benefits of a renewed geospatial governance structure*. ESRI Canada. <https://resources.esri.ca/gis-strategy/5-key-benefits-of-a-renewed-geospatial-governance-structure>
- Harris, R. (2025, June 17). *The A-B-CS of C-L-D-X-F-ca: A FAQ for the newly published CLDXF-CA standard*. Esri Canada. <https://resources.esri.ca/news-and-updates/the-a-b-cs-of-c-l-d-x-f-ca-a-faq-for-the-newly-published-cldx-f-ca-standard>
- NENA Next Generation 9-1-1 (NG9-1-1) Canadian Civic Location Data Exchange Format (CLDXF-CA) Standard*. NENA. (2025, April 28). https://cdn.ymaws.com/www.nena.org/resource/resmgr/standards/NENA-STA-029.1-2025_CLDXF-CA.pdf
- Next Generation 9-1-1 in Canada: Frequently Asked Questions*. Esri Canada. (n.d.). <https://www.esri.ca/en-ca/solutions/industries/public-safety/segments/next-generation-9-1-1/faqs>

Nielsen, C. (2024, January 11). *New year, new changes ahead: preparing your people for geospatial change*. ESRI Canada. <https://resources.esri.ca/news-and-updates/new-year-new-changes-ahead-preparing-your-people-for-geospatial-change>

Nussman. (2026). *NENA Standard for NG9-1-1 GIS Data Model Now Available - National Emergency Number Association*. Nena.org. <https://www.nena.org/news/619014/NENA-Standard-for-NG9-1-1-GIS-Data-Model-Now-Available.htm>

Saskatchewan Registry Services. (2026). *ISC - Saskatchewan Civic Address Registry (CAR) Dataset*. Saskregistries.ca. <https://www.saskregistries.ca/MapsandPhotos/GISData/Civic-Address-Registry-Data-CAR>

Appendix A: Certificate of Insurance



Royal Canadian Mounted Police
Gendarmerie royale du Canada

CERTIFICATE OF INSURANCE

Description and Location of Work GIS Consulting work for the city of Lethbridge Alberta				Contract No. 42032	
				Project No.	
Name of Insurer, Broker or Agent Manulife		Address (No., Street) 1 Blue Springs Dr Suite # 401		City Waterloo	Province ON
				Postal Code N2J 4M1	
Name of Insured (Contractor) Frontline Data Management		Address (No., Street) 200 University Ave W		City Waterloo	Province ON
				Postal Code N2L 3G1	
Additional Insured Her Majesty the Queen in Right of Canada as represented by the Royal Canadian Mounted Police (RCMP)					
Type of Insurance (Required when Checked)	Insurer Name and Policy Number	Inception Date D / M / Y	Expiry Date D / M / Y	Limits of Liability	
☒ Commercial General Liability	Manulife 25 214423 3779138381 73	20/2/2026	31/12/2027	Per Occurrence \$ 50,000	Annual General Aggregate \$ 50,000
☐ Umbrella/Excess Liability				\$	Completed Operations Aggregate \$ 50,000
☐ Builder's Risk / Installation Floater				\$	
☐ Pollution Liability				\$	☐ Per Incident ☐ Per Occurrence Aggregate \$
☐ Marine Liability				\$	
☐ Aviation Liability				\$	☐ Per Incident ☐ Per Occurrence Aggregate \$
☐				\$	
I certify that the above policies were issued by insurers in the course of their Insurance business in Canada, are currently in force and include the applicable insurance coverages stated on page 2 of this Certificate of Insurance, including advance notice of cancellation / reduction in coverage.					
Gabriel Joakim Name of person authorized to sign on behalf of Insurer(s) (Officer, Agent, Broker)				(519) 949 4949 Telephone Number	
Signature				17/03/2026 Date D / M / Y	